Comparative Statement

Tender Nu: BBMP/2021-22/OW/WORK_INDENT50368
Tender Na: Construction of Culverts and Improvements to drain at in Ward No.05 Byatarayanapura Sub Division

SNo	Item Name	Item Code	Unit	Estimate Quantity	Estimate Rate	Total Amo	M A Krishna Kumar ( ) Quoted Ra	Total Amount
1	Earthwork e	1	Cum	529.61	215.28	114014.44	180.62	95658.1582
2	Providing ar	2	Cum	43.65	5680.61	247958.62	4766.03	208037.2095
3	Providing TI	3	T	6.62	80146.6	530570.49	67243.0	445148.66
4	Providing ar	4	Cum	111.6	7422.99	828405.68	6227.89	695032.524
5	Providing ar	5	Sqm	550.8	2337	1287219.6	1960.74	1079975.592
6	Providing ar	6	Sqm	21.6	5418	117028.80	4543.8	98146.08
	Total Summary Amount					3125197.6	2621998.2	0.00
	% against Estimated Rate						-16.1014	
	% against CSR							
	Total Bid Amount						2621998.22 (L1)	

ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು
ಬ್ಯಾಡರಾಯನಪುರ ವಿಭಾಗ ಯಲಚೇನಹಳ್ಳಿ ವಲಯ
ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ ಬೆಂಗಳೂರು-560092.

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Status
Financial Bid Evaluation"	Approve Financial Evaluation for Tender BBMP/2021-22/OW/WORK_INDENT50368	bbmp_ce_yel-S P RANGANATH(I/C) CE YELAHANKA	2022-03-08 13:18:14.0	2022-03-17 13:39:38.0	2022-03-22 11:54:13.0	Approve	The recommendation of EE is approved	Completed
Financial Bid Evaluation"	Financial Evaluation for Tender BBMP/2021-22/OW/WORK_INDENT50368	bbmp_ee2_yel -H T MOHAN DAS	2022-03-07 12:43:39.0	2022-03-07 12:43:44.0	2022-03-08 13:18:14.0	Approve	Four Bidder are participated for this work, out of which, L1 bidder M A Krishna Kumar ( ) Quoted RS. 2621998.22 (-16.10) Below the Tender Amount. Hence recommended for your Kind Approval.	Completed
Financial Bid Evaluation"	Start Commercial Bid Evaluation	bbmp_ee2_yel -H T MOHAN DAS	2022-03-07 12:43:39.0	2022-03-07 12:43:39.0	2022-03-07 12:43:39.0	Submit		Completed
Bid Evaluation"	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2021-22/OW/WORK_INDENT50368	bbmp_ee2_yel -H T MOHAN DAS	2022-03-07 12:43:29.0	2022-03-07 12:43:35.0	2022-03-07 12:43:38.0	Completed		Completed
Bid Evaluation"	Financial Bids Opening for BBMP/2021-22/OW/WORK_INDENT50368	bbmp_ee2_yel -H T MOHAN DAS	2022-03-07 12:38:49.0	2022-03-07 12:40:34.0	2022-03-07 12:43:29.0	Completed		Completed
Bid Evaluation"	Verify EMDs for tender BBMP/2021-22/OW/WORK_INDENT50368	bbmp_ee2_yel -H T MOHAN DAS	2022-03-07 12:38:15.0	2022-03-07 12:38:23.0	2022-03-07 12:38:49.0	Completed		Completed
Bid Evaluation"	Tender Opening for BBMP/2021-22/OW/WORK_INDENT50368	bbmp_ee2_yel -H T MOHAN DAS	2022-03-07 11:00:06.0	2022-03-07 12:37:59.0	2022-03-07 12:38:15.0	Completed		Completed
Bid Evaluation"	Start Bid Evaluation	bbmp_ee2_yel -H T MOHAN DAS	2022-03-07 11:00:05.0	2022-03-07 11:00:05.0	2022-03-07 11:00:05.0	Submit		Completed
Tender Schedule / Notice Inviting Tender Approval"	Perform approval for Draft Tender Schedule with Number BBMP/2021-22/OW/WORK_INDENT50368	bbmp_ee2_yel -H T MOHAN DAS	2022-02-23 19:15:24.0	2022-02-23 20:06:26.0	2022-02-23 20:06:26.0	Approved		Completed